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K-C.1.1# - TIMBER SUBJECT TO AGREEMENT (09/2004)

In addition, there is within Contract Area an unestimated quantity of:

Species ) Product

All Species Grn Bio Cv

that shall be Included Timber upon written agreement.

K-C.3# - RESERVE TREES (05/2004)}

Notwithstanding the designations for cutting under C.3.1, C.3.2, ©.3.3, or C.3.4, live or dead genetic
reserve trees or groups of reserve trees within such cutting units or clearings shall be left uncut.
Reserve trees are identified by an orange painted band and/or by a vellow or aluminum ID tag and shall be
protected in accordance with K-G.3.2#. Units with reserve trees are shown on Contract Area Map.

K-C.3.5.5# - DESIGNATION BY PRESCRIPTION (09/2004)

Within Subdivision(s}) or cutting unit(s) See Flowary Trail DxPre Specifications, Attachment C. , as shown
on Contract Area Map, the following:criteria chall be used by Contractor to designate trees and other
products for cutting and removal. Contractor shall Mark leave trees with Contractor's non-tracer orange
paint. Forest Service shall inspect and approve Marking prior to cutting.

(2)_Ses Flowery Trail DxPre Specifications, Attachment C .

(b} Additional trees to be cut, if any, are Marked by Forest Service with_blue or green Lracer paint.

(c) Cutting unit boundaries and other trees that shall be left uncut are Marked by Forest Service
with_orange tracer paint.

K-C.3.5.7# - INDIVIDUAL TREE DESIGNATION (OPTION 1) (06/2008)

211 live and recently dead coniferous species marked in blue paint above and below stump height in ITM
' Subdivisions 22,30,238,241, 99(ROW) and live and recently dead conifercus speciez not marked in orange
paint above and below stump height in LTM Subdivisions 2,12,23,31,38 which meet the minimum tree diameter
stated in A.2 are designated for cutting. Additional timber to be cut, if any, will be designated for
cutting in accordance with C.3.7.

Leave trees, Marked with_orange , or identified by, _N/A , are not to be cut, unless designated by the

Forest Service.
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K-D.4.7H# - ABNORMAL DELAY (05/2005)

Unless otherwise agreed, felled timber meeting Utilization Standards shall be removed by Contractor
pursuant to €.2 and shall be presented for Scaling within the time period indicated in the following
removal schedule. The number of days shown are consecutive calendar days.

Failure to remove and present such timber for Scaling within the required time limits will be considered
abnormal delay, subject to D.4.7.

See attached removal schedule.
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REMOVAL SCHEDULE PURSUANT TO K-D.4.7%# - ABNORMAL DELAY (05/2005)

Included Timber

ALL.

All timber decked
during construction
clearing.

Timber decked during
road censtruction.

Time Limits

180
180

180

days after felling is started.

days after felling on each Specified
Road constructed by Contracter is
initiated.

days after Forest Service authcrizes
Contractor to use roads pursuant to
F.2. '
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K-E.2.1.5 - DEPOSITS WHEN PAYMENT GUARANTEED (05/2010}

To the extent payment guarantee is provided under E.3, requirements for advance cash deposits under E.2.1.2
shall be waived for the value of Included Timber removed except for:

(a) Base Rates,

{b) associated charges, and

(¢) the value of Included Timber exceeding the sum of stewardship ¢redits that have not been
established under E.2.2 for mandatory stewardship projects listed in A.4.32 plus cptional stewardship
projects listed in A.4.3 authorized by Contracting Cfficer.

Charges for (a}, (b} and (e} shall be waived for not more than a monthly billing period, subject to the
provigions of E.4.

K-E.2.2 - CHANGES IN STEWARDSHIP CREDITS (0s/2008)

The Contracting Officer may at any time, by written order, make changes within the general scope of this
contract in any one or more of the following:

(1) specifications for Stewardship Projects listed in K-G.9#,

{2) Quantities of Stewardship Projects listed in A.4.3.

{3) Prices for Stewardship Projects iisted in A.4.3:

(4) Place of performance of the Stewardship Projects as shown on the Contract Area Map.

In addition, by written agreement, new Stewardship Projects may be added to K-G.9% and A.4.3 as long as
they are within the general scope of this contract. Contract Area may be expanded to add new stewardship
projects.

If a written change order causes an increase in the time required for performing any part of the work under
this contract, the Contracting Officer shall make an adjustment in the Contract Termination Date and shall
modify the contract accordingly.

The Contractor must assert their right to equitable adjustments under this provision within 30 days from
receipt of the written order. However, if the Contracting Officer decides that the facts justify it, the

Contracting Cfficer may receive and act upon a proposal submitted before contract closure.

If the Contractor's proposal includes the cost of property made cbsclete or excess by the change, the
Contracting Officer shall have the right to prescribe the manner of the dispesition of the property.

Failure Eo agree to an adjustment under this provision shall be considered a dispute under J.2. However,
nothing in this provision shall excuse the Contractor from proceeding with the contract as changed.

In addition, by written modification of the contract, new Stewardship Projects may be added to K-G.9% and
A.4.3, with or without expanding the Contract Area, as long as they are within the general scope of this
contract {
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K-E.4 - PAYMENTS NOT RECEIVED (08/2012)

{a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment
for timber cut arid other charges is not received at the location designated by Forest Service by the date
specified in the bill for collection, Contracting Officer will suspend all or any part of Contractores
Operations until payment or acceptable payment guarantee is received. Other charges include, but are not
limited Eo:

(i) Slash disposal, road maintenance, and contract scaling deposits;

{1i) Cocperative work at rates established by specific agreement under E.2.1.8;

{iii) Damages ﬁursuant to J.4;

{iv) Reoad use fees;

(v) Restoration of downpayment pursusnt to E.2.2;

(vi} Periodic payments pursuant to E.2.1.3;

(vii) Extension Depcsits pursuant to E.2.1.7; and

{viii)other mandatory deposits.

{b) Failure to pay amcunts due by the date specified in the bill for eollection shall be considered a
breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end of business
on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond,
the surety will receive a copy of the written notification of breach. Demand will be made on the surety or
other institution providing the guarantee or bond instrument for immedizte payment 1¢ days after issuance
of written notification of the breach.

(c) Pursuant to the Debt Collection Improvement Act of 1986, as amended, if payment is not received by
Forest Service within 15 days after the date of issue indicated on the bill for collection:

(i) simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary
of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for
collection.

(ii) Debtors will be assessed sdministrative charges, in addition to the delingquent amount due.
Administrative charges are those additional costs incurred by the Government in processing, handling, and
collecting delinguent debts.

(iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinguent
more than 90 dayes. This penalty charge is in addition to interest and administrative charges under
paragraphs (e) (1) and () {ii). The penalty charge shall accrue from the date of issue indicated on the bill
for collection and shall be assessed on all outstanding amounts, including interest and administrative
costs assessed under paragraphs () (1) and () (ii}.

{iv) Payments will be credited on the date received by the Federal Depository or Collection Officer
designated on the bill for collection. 7

(&) Forest Service remedies for Contractores failure to make payment for timber cut and other charges when
due, except for acecrual of interest, suspensicn of all or any part of Contractor:is Operations, and
administrative offset, shall be stayed for so long as:

(i) A bona fide dispute exists as to Contractoris cbligation to make such payment and

{ii) Contractor files and prosecutes a timely Claim.
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K-F.1.0.1§ - TEMPCRARY ROAD AND LANDING CONSTRUCTION (OPTION 1) (06/2010)

In addition to the reguirementz of F.1 and G.6.3, Contractor and Forest Service will agree to the design,
construction, maintenance, closure, and obliteration of all Temporary Roads.

Congtruction of Temporary Rcads in areas shown on Contract Area Map shall be in accordance with the

attached plans or criteria.

Unless otherwise agreed, if Contractor's Operations require more than_N/A cubic yards of rock for Temporary
Roads, landings, or other temporary uses, such rock shall be obtained from commercial sources.

Sea attached Plans and/or Criteria.



Contract Name: Flowery Trall Stewardship Page

PLANS AND/OR CRITERIA PURSUANT TO K-F.1.0.1# - TEMPORARY ROAD AND
LANDING CONSTRUCTICON (CPTION 1) (06/2008)

Temporary roads may be needed to facilitate skidding and yarding within the following
Subdivisions: 7,10,17,18,20,21,23,30,31,33,36,3B,42,56,58,59,60,241,330,590

Short spur rocads and/or skid trails may need to be constructed to facilitate cable swing
yarding within Subdivisions 42,56,330,530

For the purpose of this contract temporary roads include existing non-system roads. All
temporary roads and trails used by the contractor are to be closed te public use. Gates or
earthen berms, boulders and/or slash shall be used to close temporary roads to public use.

At the conclusicn of harvest operaticns the contractor shall close all designated
temporary roads and trails with available logging slash, boulders and/or earthen berms or
other means appropriate to site conditions. Some road closures may need to be completed
outside the normal operating season as defined in A.16. Logging siash used to close roads
shall contain dirt and/or other foreign material to discourage burning or firewcod
removal. Install drainage features and scarify the roadbed a minimum depth of 47. Leave
iocosened material in clumps to avoid erosion. Re-contour unstable £i1l and c¢utslopes and
stream crossing sites to natural contours and grass seed all disturbed areas.

50
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K-F.1.1# - LAND USE AGREEMENTS {05/2005)

Contractor shall adhere to all regquirements and stipﬁlations contained in the agreement (s} in the attached
table,

See attached table of agreement(a).
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TARLE PURSUANT TO K-F.1.1#% - LAND USE AGREEMENTS (05/2005)

Type of Agreement

Temp Road Use Permit

Grantor Purpcse
Riley Creek Road ceonstruction, re-
Lunber construction and

maintenance and

commercial hauling on
private rcad. Permit
expires on 10/31/2017
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K-F.1.24 - USE OF RQOADS BY CONTRACTCR (08/2004)

Contractor's uge of existing roads identified on Contract Area Map by the following codes is prohibited or
subject to restrictive limitacions, unless agreed otherwise:

Code Use Limitations

Hauling prechibited

Hauling restricted

Unsuitable for hauling prior to completion of agreed reconstruction
Use prohibited

Public use restriction

Requlation waiver

=L R = i

Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor's use
of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table.
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Restricted Road List — K-F.1.2#%

Road | Termini. Map Description of
Number Road Name[From To Legend Restrictions
3530000 c-2022 End R [No winter hauling (December 1 to March 31) after
3530010 3530000 14347310 R March 31, 2014.
3530480 3530000 [End R
4347000 C-2110 4347300 R
4347300 4347000 [End R
4347310 4347300 |End R
4370020 3530480 End R
4300304 C-2110 TISFS ¥ [No authorized hauling.
4300303 4300304 [property %
line
All Rocads 0 End R [No hauling on weekends and Federal Holidays
hetween December 1°° and March 31°°.
All Roads 1§ End R Mo hauling from 6PM Friday to 22M Tuesday during
the Memorial and Labor Day holidays and from 6FM
July 2™ to 2AM July 6.
All Recads c-2030 Erd R [inter hauling {Dec 1 to March 31} restricted to
tributary to the following schedule: Dec 1, 2014 to March 31,
c-2030 2014 and every other winter normal operating
season thereafter.

Titie and Date of Governing Road Rules Document:

Colville National Forest

Commercial Road Rules

May 2010
eEffective Date

L written permit is required for movement of road construction and logging equipment that
exceeds Washington legal loading.
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K-F.1.3# - ROAD COMPLETICN DATE (09/2004)

Conatruction of Specified Roads shall be completed no later than 10/31/2015 ; except for earlier
conskruction completion dates for roads listed below:

Road Station Completion
Number Road Name From To Date
N/A

Completion date is binding on the party that constructs road, whether Contractor or Forest Service.
Contracting Officer may modify the compietion date in writing to conform to the Technical Proposal under
G.3.1.1 at the request of Contractor.

When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement,

55

Forest Service may adjust construction completion date when road construction is delayed or interrupted for

causes that gqualify for an adjustment of the completion date of Forest servicess road construction

contract. When qualifying delays or interruptions of road construction occur, Forest Service shall evaluate

such occurrences and document any findings. The current status of any adjustment shall be available to
Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur,

Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b} new

congtruction completion dates. After all road construction is complete, Forest service shall grant Contract

Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred during
Normal Operating Season. -

1f Forest Service is responsible for road construction and the actual date of road completion is 1 year or
more after the completion date stated above, Contractor may request a rate redetermination under D.3 for

remaining volume. Such request must be made within 30 days of notification that road construction has been

completed. Upon receipt cof such request, Forest Service shall redetermine rates using standard methods in

effect on the completion date of road construction., Rates to be established shall apply to all timber
removed from Contract Area after the effective date of the rate redetermination.

Forest Service shall in no¢ way be responsible for any delay or damage caused by road contractor in
performing the road construction, except such delay as may be the fault or negligence of Forest service.

When Contractor constructs Specified Roads and requests Contract Term Adjustment, completion dates shall be

adjusted by number of days that qualify for such adjustment, provided such qualifying days occur before

specified construction completion date. When Contractor desires to conatruct an alternate facility under

F.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for

alternate fagility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted
where a Design Change or physical changes pecessitate a modification of Specified road construction work

that increases the scope or magnitude of the required work.

1f Comtractor fails to complete construction of any or all Specified Roads by applicable completion date,

az adjusted, Contract Term Extensicn shall not be granted.

As used in this provision, construction of a road is completed when:

{a) Contractor cengtructs Specified Roads and Forest gervice furnishes Contractor with written notice of

accep-tance under G.3.6 or
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{b) Forest Service constxucts road and furnishes Contractor with written notice authorizing use of road.

Contractor shall not use a road that Contractor has slected for Forest Service to

Notwithstanding F.1,
ghes Contractor with written notice

construct, until construction is completed and Forest service furni

authorizing use of road.
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K-F.2.1.3# - DEPOSIT FOR RECONSTRUCTION ENGINEERING SERVICES (09/2004}

Contractor shall make a cash deposit for engineering services (preconstruction and constructicn) provided
by Forest Service for reconstruction of National Forest system roads necessary to accommodate Contractoris
use under this contract, pursuant to 16 USC 537,

The total amount to be deposited by Contractor for reconstruction related engineering services to be
completed by Forest Service personnel or by public works contract is $_$12,144.00 . Contractor shall make
this deposit at the end of the first full Normal Operating Season or 12 months from contract award,
whichever occure first. In the event a different deposit schedule is agreed to, such deposit shall be due
within 15 days after the date of issue indicated on the initial bill for collection, pursuant to E.4.

The amount of the required deposit will be shown as an associated charge on Contractor¢s Integrated
Resource Account. Forest Service shall retain any unexpended depoait for reconstruction related engineering
services.

The deposit for reconstruction related engineering services shall be commensurate with project need and
Contractorss road use. Forest Service shall complete reconstruction related engineering services on the
following schedule unless a different completion schedule is agreed in writing:

Road or Termini Engineering Services
Facility No. From To Completion Date
Road-3520000 0 3 07/24/2013
Road-3520025 o T8 07/24/2013
Road-3520040 0 .57 07/24/2013
Road-3520046 0 .3 07/24/2013
Road-3520060 ) .6 07/24/2013
Road-3530000 0 2.6 07/24/2013
Road-3530010 . 0 1.95 07/24/2013
Road-3530480 0 2.52 07/24/2013
Road-4300302 -0 .43 07/24/2013
Road-4300304 0 .51 07/24/2013
Road-4347300 0 1.3 07/24/2013
Road-4347310 0 1.2 07/24/2013
Road-4370020 0 .28 07/24/2013
Road-4370027 0 .34 07/24/2013
Road-4370101 a .2 07/24/2013
Road-4370103 0 .8 07/24/2013
Road-4370105 ) .42 07/24/2013
Road-4370442 o .4 07/24/2013
; Road-4370446 0 L72 07/24/2013
? Road-4370447 o 1 07/24/2013

Reconstruction related enginsering services may consist of some or ail of the engineering work and expense
of: preparing, setting out, controlling, inspecting, and measuring the reconstruction of a National Forest
system road.
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K-¥.2.2.1# - MATERIAL SOURCES (09/2004)

Sources of local materials are designated cn Plans and contract Area Map. Forest Service assumes
responsibility for the gquality and guantity of material in designated sopurces. Contractor shall determine
the equipment and work required to produce the specified product, including the selection of acceptable
material that is reasonably available in the source that meets gpecifications. The designation of source
includes the rights of Contractor to use certain area{s) for plant site, stockpiles, and haul roads.

ghould the designated source, due to causes peyond the control of Contractor, contain ingufficient
acceptable material, Forest Service will provide ancther source with adjustment in accordance with F.2.5.3.

When Contractor elects not to use designated sources, Contractor shall furnish the specified product with
no adjustment in unit rates. Quality testing shall be the responsibility of Contractor. Test results shall
be furnished to Forest Ssarvice.

When Contractor elects not to use designated sources and the Schedule of Items lists pit development
separately, cost allowance will be reduced under F.2.5.3 when Forest service determines the work will not

be required.

When materials are subject tc a weight measurement, the specific gravity or weight/velume relationship used
as a basis for determination of estimated guantities shall be:

Source I_N/A , Source II_N/A , and Source III_N/a .

contractor may, when agreed in writing, use on the project such suitable stone, gravel, and sand, or other
material found in the excavation, and will earn a cost allowance for the excavation of such materials at
the corresponding contract unit price and for the pay items for which the excavated material is used.
Contractor shall replace, without. additional cost allowance, sufficient suitable materials to complete the
portion of the work that was originally contemplated to be constructed with such material. Contractor shall
not excavate or remove any material, except that which is within the excavation limits, without written

authorization from Forest Service.

‘When material is appraised from non-National Forest designated sources, Gwner charges for the material in
terms of unit cost for royalties, purchase of raw materials, or finished products shall be as follows until

NfA :

See Material Source Table.

Should gquantity vary from that estimated, payment to owners shall be for units actually obtained.
Contractor shall make arrangements with owner (s) for measurement and payment for royalties, purchase of raw
materials, or finished products, as shown above.

Materials produced or processed from National Forest lands in excess of the qguantities required for
performance of this contract are the property of Forest Service, unless prior written agreement has been
obtained to use excess material on other National Forest contracts. Forest gervice is not obligated to
reimburse Contractor for the cost of their producticn.

Materials shall be stored to assure the preservation of their guality and fitness for the work. Stored
materials shall be located to facilitate their prompt inspection. Sites on Forest Service administered
land, approved by Forest Serviee, may be used for storage purposes and for the placing of Contractoris



Page 59

Contract Name: Flowery Trail Stewardship

plant equipment. All storage sites provided by Forest Service shall be restored at Contractorgs expense.
Contractor shall be respongible for making arrangements for storage on other than Forest Service
administered lands.

When the construction of the porticn of the project for which Temporary Roads used for hauling materials is
completed, all such Temporary Roads shall be restored as nearly as practicable to their original ground
profile, unless otherwise agreed in writing.
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Table Pursuant to K-F.2.2.1# - Material Sources (08/2004)

Page 60

Material

Type of
Purchase

Owner (s)

Unit of
Measure

Unit
Price

Estimated
Quantity

Total

N/A
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K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (03/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Reguirements
Summary :

See Contract Road Maintenance Requirements Summary Table.
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K.F.3.1%# - ROAD MAINTENANCE REQUIREMENTS. (7/01) Contractor shall
maintain roads in accordance with the following Contract Road
Maintenance Reguirements Summary:

Contract Road Maintenance Requirements Summary

Termini Applicable Prehaul Road Maintenance Specifications
Road | From To Miles T-811 | T-834| T838 [T-839| T-842 | T-851 | T-854
3520000f ©2022 | M.P. 3.0| 3.00 P F
3520025|3520000| M.P.0.5 ] 0.50 P P
3520040{3520000{M,P. 0.6 0.57 D P
3520046(3520040|M.P. 0.3]0.30 P P
3520060[3520000] M.P.0.6 [ 0.60 P P
3530000| C2022 [M.P. 2.6|2.60 P P
) 3530010(3530000| 4347300 | 1.95 P P
. [3530020[3530010| M.P.0.3 | 0.30 P P P
3530480|3530000|M.P.2.52 ; 2.52 P P
4300302[4300304| 4300309 (0.27 P F P
4360303[4300304] M.P.0.6 | 0.60 ) P P
‘[2300304/M.P.1.3M.P.1.81|0.51 P P
4300309{4300302|M.P.0.43 | 0.43 =] P
4347000| Cc2902 | 4347300 | 1.9%0 B P P P P
4347300[(4347000| M.P.1.3 [ 1.30 P P
.[4347310|3530010/ M. P.1.32 [ 1.32 P B
4370004| C2030 | M.p.0.3 [ 0.30 P P P
437002014370027| M.P.1.4 [ 0.38 P F
4370027i4370020| 3530480 | 0.34 P P
4370101 Cc2030 |M.P.0.22|0.22 P P
4370103| 2030 | M.P.0.8 | 0.80 P P
4370105{4370103|M.P.0.42]0.42 P P
4370442[4370447|M.P.0.57 | 0.57 P P
4370446]4370447|M.P.0.72|0.72 P P
2370447, 2030 |M.P.1.05]1.05 P P
&0510 c2030 [M.P.0.14|0.14 P P

I

P = Contractor Performance Item, D = Depcsit to Forest Service, D3
Deposit to Third Party
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ROAD MAINTENANCE REQUIREMENTS SPECIFICATION TABLE PURSUANT TO
: K.F.3.1# - RQAD MAINTENANCE REQUIREMENTS

Applicable During Haul Road Maintenance
Termini Specifications

Road | From To Miles/T-803/T-812] T832 | T-838 |T-839.T-854
3520000 €202z |M.P. 3.0| 3.00 | P P P P P
3520025|3520000( M.E.G.5 | 0.50 | P P p P
3520040|3520000(M.7. 0.6| 0.57 | P ) P P
3520046[3520040{M.P. 0.3 0.30 | P P P P
3520060[3520000] M.P.0.6 | 0.60 | P P P P
3530000] c2022 |M.B. 2.6] 2.60 | P P P P P
3530010[3530000| 4347300 | 1.95.] P P = =)
3530020|3530010| M.P.0.3 | 0.30 | P P P P
3530480|3530000|®.P.2.52| 2.52 | P P P P
4300302[4300304] 4300309 | ¢.27 [ P P P P
1300303[4300302¢] M.7.0.6 | 0.60 | P P P P
4300304[M.P.1.3[M.P.1.81] 0.51 | P P P P
4300309(4300302[{M.2.0.43] 0.43 | P P P P
4347000] C2902 | 4347300 | 1.20 | P P P P P
2317300]4347000| M.P.1.3 | 1.30 | P ' P D B
4347310[3530010{M.P.1.32] 1.32 | P P P P
4370004] c2030 | M.P.0.3 | 0.30 | P P P P
j4370020[4370027| M.P.1.4 | 0.38 | P P P P
i 5|4370027|4370020( 3530480 | 0.34 | P P P P
"*[2370101| C2030 |M.P.0.22| 0.22 | P P P P
4370103 c2030 | M.P.0.8 | 0.80 | P P P P
437010514370103[M.p.0.42] 0.42 | P IS = P
4370442|2370447|M.2.0.57| 0.57 | P P P D
4370446/4370447M.P.0.72| 0.72 | P P P P
i370447| C2030 |M.P.1.05] 1.05 [ P P P P
4370510 c2030 |M.P.0.14] 0.14 | P P P P

P = Contractor Performance Item, D Deposit to Forest Service, D3 =

Deposit to Third Party
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ROAD MATNTENANCE REQUIREMENTS SPECIFICATION TABLE PURSUANT TO
K.F.3.1% - ROAD MAINTENANCE REQUIREMENTS

Termini Applicable Post Haul Road Maintenance Specifications
Road | From To Miles/T-831] TA32[T-835 T-838|T-83% T-841

3520000| C2022 | M.P. 3.0| 3.00 P p P
3520025(3520000] M.P.0.5 | 0.50

3520040]3520000| M.P. 0.6 0.57 P P B
3520046|3520040]4.P. 0.3] 0.30 P P P
3550060]3520000] M.B.0.6 | 0.60 )

3530000| C2022 |M.P. 2.6 2.60 P P D
3530010|3530000] 4347300 | 1.95 P P B
3530020|3530010] M.P.0.3 | 0.30

3530480(3530000|M.P.2.52 | 2.52 P P P
4300302|4300304] 4300309 | 0.27

4300303(4300304] M.P.0.6 | 0.60

2300304M.P.1.3|M.P.1.81 | 0.51

4300309|4300302| M.P.0.43 | 0.43 P P P
4347000] C2902 | 4347300 | 1.90 | P P ) 3
4347300(4347000] M.B.1.3 | 1.30

4347310(3530010[M.P.1.32 | 1.32 P P 3
4370004] ©2030 | M.P.0.3 | 0.30 P P P
4370020(4370027| M.P.1.4 | 0.38

4370027|a370020| 3530480 | 0.34 " ) p P
4370101| C2030 |M.F.0.22 | 0.22 P 3 P
7370103| C2030 | M.P.0.8 | 0.80 B P P
4370105(4370103| M.F.0.42 | 0.42 P P P
[2370442(4370447| M. P.0.57 | 0.57 P P P
[4370446/4370447 M. P.0.72 | 0.72 P P P
2370447, C2030 |M.P.1.05] 1.05 p D P
4370510| C2030 |M.P.0.14 | 0.14 ) ) P

P = Contractor Performance Item, D = Deposit to Forest Service, D3 =
‘Deposit to Third Party
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ROAD MATNTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO

CT5.314 - ROAD MAINTENANCE REQUIREMENTS (7/2001)
Column | Heading Entry
No
Any Blank Except as otherwise described, no entry
indicates Contractor is not authorized or
required to perform the work item(s).
Any RC This work requirement applies only when haul
of sale related construction materials occurs.
2 Special Number Entry indicates Special Project Specification
Project which applies.
Specification
3 Travel Way EX Contractor shall maintain the traveled way to
the width existing upon entry, or at the
completion of Specified Road work.

Numbers Contractor shall maintain the traveled way to
the standard width indicated by the entry,
pilus curve widening, in accordance with
Section T-811. If required, the road template
shall be shaped to this width and to the
designated cross slope before haul and during
recurring maintenance.

is, ¢, Cross slopes are designated as:

0§, ¥, or IS {Inslope), C (Crown)}, O3 {Outslope), F

AT (Flat), AI (As TIs).

A or B If compaction is required.

4 Brush and Log | Numeric & | Contractor shall remove brush for specified
out R and or width on either or both the right (R) side or

L left (L) side of road.

As Staked | Limits of brushing are as staked or marked in
the field.

OPT Purchaser may use hand or mechanical means of
brushing.

H Only hand brushing may be used.
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ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO

¢c75.31% - ROAD MAINTENANCE REQUIREMENTS (7/2001)

Column | Heading Entry
No

5 Surfacing Aggregate | Contractor shall place surfacing on roads

Grading listed according to the grading indicated.

6 Dust Abatement; OPT Product selection is Purchaser's choice from
those listed in Section T-812.

Product Unless ctherwise agreed, Contractor 1is

Abbr. restricted to product listed correspeonding to
the abbreviation shewn in Section T-81Z;
(1.e., LigS = Lignon Sulfcnate) Application
rates are estimated amounts.

EX Contracter shall abate dust on the existing
width

Numbers Contractor shall abate dust to the width
indicated by entry.

7 Seascnal W Waterbars and/or crossditching shall be

Maintenance required prior to expected scasonal
precipitatiocn.

B Entrance barriers shall be installed by
Contractor prior to mnonuse periocds.

8 Snow Removal TS Snowplowing authorized for Contractor's
Operations without recreaticn access being
provided per Section T-803 requirements.

Ju Snowplowing authorized, but must provide for
recreation joint use per Section T-803
reguirements.

Blank Snowplowing is not authorized. Forest Service
may authorize plowing by permit when not in
conflict with other uses.

9 Post Haul P PR denotes that work is Contractor's
Responsibility to perform.
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K-F.3.2# - ROAD MAINTENANCE DEPOSIT SCHEDULE (08/2004}

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's
performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or
deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and
Contractor's commensurate use of each road listed in the Road Maintenance Plan in K-F.3.1#.

Contractor and Forest Serviee may agree in writing on adjustment of such rates. If Contractor uses roads
under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service
ahall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred
maintenance is: §_$.05  per_Ton .

The foll@wing table lists who Contractor will make deposits for road maintenance to, and the rate per unit

of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest

Supervisor's Cffice.

Deposit Made To Rate tUnit of Measgure

N/A

K-G.2.4% - SITE SPECIFIC SPECIAL PROTECTION MEASURES (02/2004)

'Special protection measures needed to protect known areas identified on Sale Area Map or on the ground

include:

Cultural Rescurce Protection Meagures: Areas to Protect (ATP) have been marked with orange paint and
boundary tags. No timber felling or mechanical operations are permitted within these areas. Directionally

fall designated trees away from all ATP'a.

Wildlife and Botanical Protection Measures: Big . Game Screening Cover: where available, a 20'-60' strip of
sub-merchantable trees shall be retained along the forested edge of all roads open to public use. The end
regult is to hide 90% of a large animal at 200' gight distance.

Cave Resource Protection Measures: N/A
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K-¢.3.1.54 - PROJECT OPERATICN SCHEDULE (05/2005)

iinless otherwise agreed to between Contractor and Forest Service, Contractor's Operations shall be

performed in accordance with the following schedule.

See attached schedule.
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SCHEDULE PURSUANT TC K-G.3.1.5% - PROJECT OPERATION SCHEDULE (05/2005)

Subdivision Operation Conditions

1,38 No operations between March 1
and August 15

19 Harvest and hauling operations
to be completed by March 31,
2015

42,56,590 Yarding to be completed prior

37,38,40,42,
43,238, 241

All
Subdivisions

All
Subdivisions

1-5,7,9,10,
12,17,20,21,
22,23,26,
30-34,36,330

19,37, 38,40,
42,43,238,241

" to the harvest of adjacent

ground-based Subdivisions
42,58,59

Winter harvest and hauling
operations to be completed
prior to April 1, 2014

No operations from 6PM Friday
to 2AM Tuesday during the
Memorial and Labor Day
Holidays and from 6PM July 2™
to 2BM July 6%

No operations on weekends and
Federal Helidays between
December 1% and March 31%°

Winter operations restricted
to the following schedule:
December 1°%, 2014 to March 31%t
2015 and every other winter
normal operating season

Winter operations restricted
to the following schedule:
December 1, 2013 to March 31,
2014 '

Purpose

Avold disturbance to
nesting/fledging goshawks

No road access to this unit
once Road C-2022 (MF Calispell
Road) is re-routed and
obliterated

Minimize loss of potential
guy-back stumps

Reduce potential recreation
conflicts on the Ninebark
Snowmobile Trail System

(Rds 3530000, 3530010,4347000,
4347300,4347310,C-2022)

Reduce potential recreaticn
conflicts

Reduce potential recreation
conflicts

Limit disturbance to a portion
of the big game winter range
in a given winter

Limit disturkance tc a portion
of the big game winter range
in a given winter
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K-G.2.2# - PROTECTICN OF RESERVE TREES (0e/2004}

Contractor:s damage or destruction of reserve trees described in K-C.3# will cause serious and substantial
silvicultural or other damage to the National Forest. It will be difficult if not impossible to determine
the amount of such damage. Therefore, Contractor shall pay as fixed, agreed, and ligquidated damages $_500
for each_genetic reserve tree and §_N/A for each N/A reserve tree damaged or destroyed by Contractor's
Cperatiens, in addition to amounts payable under D.4.5 and D.4.6.

Damage, as used herein, includes any injury to the living crown, bole, or roots of reserve trees. If areas

are marked on the ground arcund such reserve trees, operation of heavy equipment or skidding of products
within the area shall be considered to be damage to the tree,

K-G.4.0.5 - ALTERNATE REMOVAL OF INCTUDED TIMBER (05/2005}

Contractor and Forest Service may agree to alternate removal requirements of Included Timber contained in
A.2. BRlternate removal requirements are to be set forth in an agreement signed by beth Contractor and
Contracting Officer. The terms of the agreement binds both parties and becomes part of the stewardship
contract.

The development and execution of the agreement is based upon the determination by the Contracting Officer
that removal of Included Timber is economically impractical if Contractor has no ready market for such logs
in the tributary area. A tributary area ig defined as the area in which the Contractor and competitors
regularly deliver saw logs, or 200 miles from the Contract Area, whichevexr distance is greater.

The agreement for alternate removal requirements shall be executed prior to removing any timber from the
Subdivigions included in the agreement. Alternate remcval requirements shall apply only to whole units and
not to portions of units. All material meeting alternate removal specifications shall be cut and removed
to locations designated in the agreement.

volumesz of material with alternate removal reguirements will be determined from the Naticnal Cruise report
for the project. Contractor will be charged for the following:

a) stumpage value at current contract rates of the alternatively removed timber;
b} plus the cost of other work reguired by the Forest gervice to dispose of alternatively removed material;

c) plus the difference between the appraised transportatiocn cost of the Sawtimber and/or Nonsawtimber
‘material involved and the appraised transportation cost of the alternative;

d) minus any work required to be completed by the Contractor associated with alternate removal
requirements.

Charges will be debited to the Contractor's Integrated Resource Account.

Upon acceptance of the alternate removal reguirements, the Subdivision will be removed from the Contract
Area under G.3.6.

Title to material included in the alternate removal agreement shall remain with the Forest Service.
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K-G.4,1# - SPECIFIC REQUIREMENTS (05/2005)

Notwithstanding G.4.1, @.4.1.1, G.5 and G.§6.1, felling objectives shall be accomplished by the type of
felling methods and equipment listed herein. Methods or equipment other than those specified may be
approved. For Subdivisions shown in the feollowing table, Contractor shall submit a cutting plan for Forest
Service acceptance, prior to the start of felling operaticns.

See attached Table.
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TABLE PURSUANT TC K-G.4.14 - SPECIFIC REQUIREMENTS (05/2005)

FELLING METHODS SUBDIVISIONS

Directionally fall away from riparian area, All
ATP's, fencelines, gates, survey monuments and

other improvements. Felling not permitted within

ATP’s and wetlands unless otherwise agreed to in

writing.

Within the contractor’s proposal for ground-based All ground-based
units describe methods to fell timber in areas subdivisions
with slopes exceeding 35% for tractor and 40% for

cut—-to~length (CTL) and/or areas where eguipment

operations may result in unacceptable damage to

the resource.

Harvest activities may be timed to occur when the BAll ground-based
ground is snow-covered and/or frozen. Depending subdivisions

on the firmness of the snow, slash and/or frost

depth the acceptable snow depth may range from as

little as 27-4" of compacted snow cover frozen

ground to as much as 87-10" of compacted snow

over unfrozen ground. Frozen ground includes

situations where the scil remains hard and frozen

after the passsage of ground-based equipment.

FELLING EQUIPMENT SUBDIVISIONS

<N/A> : <N/R>
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K-G.4.2# - YARDING/SKIDDING REQUIREMENTS (05/2005)

Contractor shall submit for Forest Service approval a Yarding/Skidding Plan prior to the start of felling
operations. Requirements other than those specified in the following table may be approved, When
appropriate, such approval shall include adjustments in Current Contract Rates and revision of the Contract
Area Map. 1In no such case shall the adjustments result in Current Contract Rates less than Base Rates.

Location of all skid roads and trails, tractor roads, skyline corridors, mechanized harvester trails,
forwarder roads, and other log skidding facilities, shall be approved prior to their use or construction.

See attached table for requirements.
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% TABLE PURSUANT TO K-G.4.2% - YARDING/SKIDDING REQUIREMENTS (05/20035)

YARDING/SKIDDING REQUIREMENTS

Within contractor’s proposal for ground-based subdivisions
describe methods to ilimit detrimental soil compacticn and
displacement to less than 20% of the harvest unit including roads
‘and landings. Mechanized equipment may only be operated under the
following conditions: dry soils (i.e. less than 1/3 fiela
capacity), snow-covered or frozen soils {see K-G.4.1#), slash or
combination of conditions sufficient to provide adeguate soil
protection (e.g. little to no ruts and/or soil displacement
observed during egquipment operations).

Within contractor’s proposal for ground-based subdivisions
describe methods to limit site disturbance at all wetlands and
stream crossing sites. With the exception of approved crossing
sites or as otherwise agreed to in writing mechanized equipment
shall net be allowed withn the following areas: ATP's, ‘No cut’,
wetlands, steams and riparian zones.

Within the contractor’s proposal for ground-based subdivisions
describe methods to limit site disturbance on slopes over 35%.

Within the contractor's proposal for ground-based subdivisions
describe methods to limit site disturbance on potentially highly
erosive sites, slopes over 30%.

Within the contractor’s proposal for ground-based subdivisions
describe methods to yard hand-felled timber in areas with slopes
exceeding 40% and/or areas where egquipment operaticns may result
in unacceptable soil displacement and/or compaction,

Within contractor’s proposal describe methods to minimize
damage and protect the understory {sub-merchantable) trees
within overstory removal (HOR) units.

Within contractor’s proposal for skyline subdivisions describe
methods and/or equipment that will achieve lateral yarding
capabilities.

Within contractor’s proposal for skyline subdivisions describe
average corridor width and methods and/ or egquipment that will
achieve partial or full log suspension during inhaul.

Skid trails shall be no greater than 12-feet wide with a 40-foot
minimum spacing between trails with a forwarder; 100~-foot minimum
spacing between trails with a tractor when soils are dry or
frozen {e.g. July - October and/or December — February); 130-foot
minimum spacing between trails with a tractor when soils are
temporarily moist and/or soft or unfrozen (e.g. November and/or
March - June). ' .

SUBDIVISIONS

All ground-based
subdivisicns

All ground-based
subdivisions

A1l ground-based
subdivisions

19,20

All ground-based
subdivisions

26

211 skyline
subdivisions

All skyline
subdivisions

All ground-based
subdivisions
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K-3.6.04# - EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR (¢7/2008}

Erosion prevention and control work reguired by G.§, shall be completed within 15 calendar days after
yarding/skidding operations related to each landing are substantially completed or after Forest Service
designation on the ground of work where such designation is regquired hereunder. Said time limit shall be
exclusive of full days lost in Contractor's Operations due to causes beyond Contractor's control. Such on
the ground designation shall be done as promptly as feasible unless it is agréed that the location of such
work can be established without marking on the ground. After September 15, and as long thereafter as
operations continue, the work sghall be done as promptly as practicable., Damage resulting from Contractor's
Operations due to failure to perform reguired work shall be repaired by Contractor.

On slopes greater than_ 35 percent, erosion control measures will be done with methods other than mechanized
eqguipment, unless otherwise agreed.

Where =zoil has been disturbed or displaced on Contract Area by Contracter's Operations and where measures
described in G.6 will not result in satisfactory erosion control or where subsciling is shown on Contract
Area Map, the following shall be performed. If applicable, timing of the work shall be coordinated with
required scarification or subsoiling.

{a} Where staked or otherwise marked on the ground by Forest Service, seed, fertilizer, and mulch will
be applied as indicated in the attached seeding, fertilizing, and mulching schedule. All applications
shall be current and done during the period from_April 1 to November 3% unless otherwise agreed to,
Applicationg shall be done only during favorable conditions. If Contractor and Forest Service agree, seed
can be applied and covered within 10 days of ground disturbance, and may be done cutside the required

periods.

(b} Where shown on Contract Area Map, landings, Temporary Roads and/or skidtrails/roads shall be
scarified to a depth of_4 inches to provide a seedbed for grass seed, fertilizer, and mulch. Seed,
fertilizer, and mulch shall be spread evenly at the rates shown in the table. When the seed, fertilizer,
and mulch are applied in separate operatlons, the second or third operatlons shall be within 10 days of the
first or second.

{c) Where shown on Contract Area Map, landings, Temporary Roads, and skid trails/roads used by
Contractor shall be subsoiled to a minimum depth of N/A inches, except that Forest Service may agree to
lesser depths. Each subsoiler shank shall be equipped with a shoe and wings which has a total width of at
least 18 inches. The design of the shank and wings will be such that the treated, compacted soil is
slightly lifted and well-fractured rather than plowed, mixed, or displaced. The distance between subsoiler
shank passes shall not exceed 36 inches. Treated areas ghall span the total width of compaction.
Subsoiling shall be kept reasonably current and shall be done during Normal Operating Season unless

otherwise agreed.
{d) When agreed to, Contractor may use alternate methods of erosion contrel.

ceed shall meet current Forest Service requirements, with the additional reguirement that no seed
containing any noxious weed seed in excess of established state limitations as listed in the current "State
Noxicus Weed Requirements Recognized in the Administration of the Federal Seed Act" publication will be
used (commonly referred to as the "all states" noxious weed seed list). Seed shall be furnished separately
or in mixture in standard containers ¢learly marked with: (1) seed name; (2) lot number; (2) net weight;
(4¢) percentages of purity and of germination (in case of legumes, pergentage of germination to include hard
seed); (5) percentage of weed seed content; and {6) certification that no noxious weed seeds in exc¢ess of
egtablished state standards are present. The contractor shall furnish the Government duplicate signed
copies of a certificate, signed by a Registered Seed Technologist or Seed Analyst (certified through either
the Association of Official Seed Analysis or the Society of Commercial Seed Technologists), certifying that
each lot,of seed has been tested in accordance with the Association of Official Seed Bnalysts Standards
within 12 months prior to date of application. This certificate shall include (1) name and address of
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laboratory, (2} date of test, (3} lot number for each kind of seed, (4) name of seed, (5) percentage of

germination, (6€) percentage of purity, (7} percentage of weed seed content, and (8) certification that no

noxious weed seeds in excess of established state limitations are present in any kind of seed.

Legume seed shall be incculated with approved cultures in accordance with the instructions of the

manufacturer.

No seed may be applied without prior written approval by the government.

See attached application schedule.
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APPLICATION SCHEDULE PURSUANT TC K-G.6.0#% -~ EROSION CONTROL AND SOLL
TREATMENT BY CONTRACTCR (05/2005)

AREAS SEED FERTILIZER MULCH

A) SKID TRAILS
B) FIRELINES

SUBDIVI |C) TEMP. ROADS APPLICATION APPLICATION | APPLICATION
SION

OR UNIT | D) LANDINGS SPECIES” .

NUMBER |E) OTHER disturbed | yrxTURE LBS/AC | pypg? | LBS/AC | gypr” | LBS/AC

sites identified
by the contract

adminstrator
All A,C,D,E Streambank 4
' Wheatgrass
Intermediate 7
Wheatgrass
Hard Fescue 7

~

1/ For projects in Oregon, the seed shall meet the State certification
specificaticns. Seed must be packaged in containers carrying official
certification labels sewn in, glued to, cr printed upon the ceontainer, with
the following information:

Variety (if certified as to variety) and kind.

Quantity of seed (pounds or bushels).

. Class of certified seed. (blue tags for certified seed).
Inspection 'or lot number traceable to the certifying agency's
records. i

WA

For projects in Washington, the seed shall be labeled as "Prochibited and
Restricted Noxious Weed Free for the State c¢f Washington." The Contractor
shall furnish a copy of the seed analysis.

For state of Cazlifornia lands in Region 6, seed must be certified by the
state of California; or by an independent agency or company that is approved
by the state of California for “prohibited and restricted noxious weed free
for the state of California.”

For mixtures of seed, each ingredient in excess of 5 percent must be listed
with its percentage by weight and its germination percentage.

Legumes must be inhqculated with nitrogen fixing bacteria before planting.
The label must show the expiration date of the innoculant.

All seed treated with a fungicide or pesticide must be labeled that it is
"treated" giving the name of the chemical used, and an appropriate warning or
a caution statement.

2/ PFertilizer shall ke a standard commercial fertilizer with guaranteed
analysis cf contents clearly marked on containers.

3/ Mulch shall meet the appropriate State's certification specifications,
with evidence of its certification traceable to the certifying agency's
records. ' :
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K-G.6.2# - SITE SPECIFIC WETLANDS PROTECTION MEASURES (09/2004)

Measures needed o protect wetlands identified on the Sale Area Map or on the ground include:

Designated trees shall be felled and processed away from all wetlands.,

K-G.7 - SLASH DISPOSAL (06/2008)

As used in the following Subsections, the term “"slash" is vegetative debris including, but not limited to,
cull logs, blasted or pushed-cut stumps, chunks, broken tops, limbs, branches, rotten woed, damaged brush,
damaged or destroyed reproduction, saplings or poles, resulting from Contractor's Operations, including
construction of roads or other improvements under this contract. Slash resulting from the construction of
Specified Roads shall be dispbsed of as provided for in Section 201 of the Standard and Special
Specifications and as shown in Drawings.

Any burning of slash or refuse by Contractor is subject to K-H.2.0.1.

Forest Service may enter into a written agreement with Contractor for the Contractor te remove slash from
landings, subject to D.4.1. Brush disposal deposits paid by the Contractor for the Forest Service to burn
landing piles will be credited to the Contractorgs integrated resource account in the amount shown in the
brush disposal plan, less the amount needed by the Forest Service for final cleanup of the landings
following removal of the landing slash piles by the Contractor. The credit will be made following the
final removal of all Included Timber, and slash piles, from the Contract Area.

K-G.7.4.2# - SLASH TREATMENT REQUIREMENTS (CPTION 2) (06/2008)

Contractor shall pile, burn, vard, construct firelines or otherwise treat slash defined in K-G.7, within
designated areas. Work required of Contractor shall be in accordance with the following slash plan and
specifications, and the Contract Area Map.

Unless otherwise agreed, or shown iﬁ the attached slash plan or specifications, when Included Timber is
removed during Normal Operating Season, required slash work shall be completed within 30 days of removal of
approximately three-quarters of the volume in the unit. When Included Timber is removed outside Normal
Operating Season, required work will be completed within 30 days of the beginning of the next Normal
Operating Season.

See following specifications.
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SPECIFICATIONS PURSUANT TC K-G.7.4.2%4 - SLASH TREATMENT REQUIREMENTS (OPTION
2) (06/2008)

Landing and Decking Slash Requirements: .

If slash is not processed and removed from the site the contractor shall pile all slash
by machine or hand on all landings and decking areas.

Piles shall be as compact as possible and shall be free of non-combustible material.

Piles designated for burning will be located at least 20 feet from standing green trees.
Machines used for piling shall be eguipped with a brush blade, rake or grapple.

Purchaser shall pile all burnable slash 3 feet in length or longer and 2 inches or larger
in diamter created at the landing or decking areas. &2ll landing slash placed outside the
landing area shall be piled as designated by the contract administrator.

Unit Slash Requirements:

1) 8lash Treatment
a. The term ‘slash’ is used herein means up to 67 diameter down woody material 3
feet in length or longer created by treatment activities.
b. Slash does not include down woody material in existence prior to award of this
contract.

2) If whole tree yarding is not used, the residual slash is not to exceed § tons/acre for
0.25-3” diameter material and 6 tons/acre for 3-6" diameter material as determined by
Brown’s Planer Transect or ‘Photographic Series: Appraising Slash Fire Hazard in Idaho -
WH, GF,RC, PP’, 1989, Idahc Dept Lands, Boise, ID. Residual slash exceeding 12 tons/acre
may be removed or piled. See Attachment A for mechanlcal piling specifications. In
general, the residual slash load within WRC and WH stands harvested with a cut-to-length
(CTL) processor usually exceeds 12 tons/acre while the residual slash load within DF, WL,
LPP, PP and GF stands harvested with a CTL processer is typically less than 12 tons/acre.

This requirement does not apply to the following subdivisions:
1,4,5,7,9,10,12,17-23,32,38,42,43,55,59,62,241. These subdivisions contain one or more
of the following attributes: Skid distances exceeding 1,2007, sensitive scils, limited
tanding space. The Forest Service shall pay for all post-harvest slash reduction work
within these subdivisions.

3) Non-treatment Areas
Slash will not be treated on the following:
a. Road cut and fill-slopes of constructed/reconstructed roads.
b. Areas where the soil erosion petential is high.
Skyline designated units and areas where the ground exceeds 40 percent slope.
All areas designated as protect.
Within 60 feet of any Genetic Reserve Tree.
Within 150 feet of any wetland or stream,

B0 SN
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K-G.8.1.5 - THIRD PARTY SCALING SERVICES (68/2604)

Notwithstanding the requirement for Forest Service or parties under contract to Forest Service to provide
Scaling services under G.8.1, Scaling designated in A.10¢ shall be conducted by a third party Scaling
organization approved by Forest gervice. Scaling shall be deone in accordance with A.9 and Contractor shall
bear costs for Scaling service.

In the event third party Scaling service is suspended for causes such as strikes, termination of third
party's approval to Scale National Forest logs by Forest Service, or Contractor's failure to pay third
party saaiing costs, hauling operations shall be suspended until agreed alternate Scaling services are
provided or service by third party is resumed.

When an approved alternate Scaling location pursuant to G.8.1.1 does not have an approved third party
scaling organization as & commonly used Scaling services provider, Forest Service or parties under contract
to Forest Service shall provide Scaling services at the approved alternate location. In such an event, the
cost of waived third party Scaling listed in A.10 shall be charged te Integrated Resource Account.

If Forest Service and Contractor agree in writing that another party under contract to Forest Service will
perform Scaling, the contract will be modified te include K-G.8.1.6 and Integrated Resource Account will be
c¢harged for such Scaling.

K-G.8.4 - USE OF PAINT BY CONTRACTOR {OPTICN 1} (06/2006)
Notwithstanding G.5.4.2, use of paint by the Contractor within the Contract Area in the same color(s) used

by the Forest Service in the preparation and administration of the contract will be by written approval of
the Forest Service. )

K-G. %% - STEWARDSHIP PROJECTS (0e/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects
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K-G.8.5.1 - WEIGHT OF LOST LOADS (06/13)

If weight (TON) is the wnit of measure for payment purposes, Contractor shall
present all loads for weighing and shall furnish a weight ticket for each load
pursuant to = weighingéservices agreement. Any load for which no weight ticket is
furnished shall be considered a lost sample load with a weight egual to the weight
¢f the heaviest load presented during the billing period, as established by the
Forest Service.
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Read Obliteration - See Attachment A

Road Decommissioning - See Attachment A
Road Entrance Cleosures - See Attachment A
Tree Planting - See Attachments A2 and B
Noxious Week Treatment - See Attachment A
Snag Creation - See Attachment 2

Designation by Prescription (DxPre) Specifications - See Attachments 2
and C

Mechanical Piling - See Attachment A

Pre-commercial Thinning - $ee Attachments A and D

Slashing (Whipfelling) - See Attachment A

Unit 18 Rec Site Restoration - See Attachments A and E

Unit 31 Rec Site Restoration - See Attachments A and F

Unit 330 Rec Site Restoration (See Attachments A and G
Masti&ation ~ See Attachment A

Maching Fuelbreak and Fireline Construction - See Attachment A
Grinding and Removal - See Attachment A

Landing Treatment - Post G;inding - See Attachment A
Miscellaneous Road/Trail Decommissioning - See Attachment A
Misceilaneous Road/Trail Ripping - See Attachment A
Misceilaneous Road Entrance Closures - See Attachment A
Misceilaneous Barrier Rock Placement - See Attachment A

Bartlette Meadow Aspen Enclosure Fencing - See Attachments 3,
H, T and J
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K-H.1 - PLANS (05/2005)

The plan shall state how Contractor's representative or alternates will be contacted in a fire emergency,
both during periods of operation and at other times such as evenings or weekends. Contractor shall certify
'compliance with specific fire precauticnary measures included as gubsections under K-H.2 - Specific Fire
precauticns, before beginning operaticns during Fire Precauticnary Period (closed season) and shall update
auch certification when operations change.

If helicopter varding is regquired, the plan shall include a schedule of rates mutually agreed to for
computing Contractor costs incurred toward meeting Contractor's obligations under A.l4, or for paying for
helicopters controlled by Contractor and used under Forest Service direction for suppressing Operations
Fires or other fires on Contract Area, excluding Negligent Fires.
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¥K-H.2 - SPECIFIC FIRE PRECAUTIONS (05/2005)

When the industrial fire precaution level is I or higher, unless waiver is granted under K-H.2.2, specific
reguired fire precauticnary measures are as follows:

A. Fire Security.

contractor shall designate in writing a person or persons who shall perform fire security services listed
below on Contract Area and vicinity. The designated person will be capable of operating Contractor's
communications and fire fighting equipment specified in the contract, excluding helicopters, and of
directing the activities of Contractor's personnel on Forest fires. Such person must report any fire
detected to Forest Service within 15 minutes of detection. In lieu of having the designated person perform
the required supervisory duties, Contractor may provide another person meeting the gualifications stated
above to direct the activities of Contractor's persomnel and equipment during all fire fighting activities.

Services described shall be for at least 1 hour from the time Contractor's Operations are shut down. For
the purpeses of this provision, personnel servieing equipment, and their vehicles, who are not engaged in
cutting or welding metal are excluded.

Fire security services shall consist of moving throughout the operation area or areas constantly looking,
reporting, and taking suppression action on any fires detected. Where possible, the designated person
shall cbserve inaccessible portions of helicopter operating areas from vantage points within or adjacent to

Contragt Area.

Contractor shall furnish fire security services based on the predicted industrial precaution level,
obtained by Contracter from the appropriate Ranger District Headquarters. If predictions made after 6:00
p.m. local time, are significantly gifferent than originally estimated, Forest Service will inform
Contractor when changes in fire security services are indicated.

E. Fire Extinguisher and Equipment (on Trucks, Tractors, Power Saws, etc.}.

{a} Each yarder or loader equipped with an internal combustion engine or cother spark emicting source
shall be equipped with a readily accessible fire extinguisher, with an Underwriter's Laboratory (UL)
Rating of at least 5 B,C.

{b) All power-driven eguipment operated by Contractor on Natiocnal Forest land, except portable fire
pumps, ghall be equipped with one fire extinguisher having a UL rating of at least 5 B,C and onse "D"
handled or long handled round point ghovel, size O or larger, In addition, each motor patrel, truck and
passenger-carrying vehicle shall be equipped with a double-bit axe or Pulaski, 3-1/2 pounds or larger.

(c) Equipment required in (a) and (b} shall be kept in a serviceable condition and shall be readily

available.

{d)  Each gasoline power saw operator shall be equipped with a pressurized chemical fire extinguisher
of not less than 8-ounce capacity by weight, and one long handled round point shovel, size C or larger,
except at a landing where a suitable fire extinguisher and shovel are immediately available. The
extinguisher will be kept in possession of the saw operator at all times. The shavel shall be accessible to

the operator within 1 minute.

(e) EEach helicopter shall be egquipped with one fire extinguisher having a UL rating of at least 5 B,C
mounted inside the aireraft within reach of the pilot's operating positicn.

(f} ©One refill for each type or one extra extinguisher sufficient to.replace each size extinguisher
required on equipment shall be safely stored in the fire tool box or other agreed upon place on Contract
Area that is protected and readily available.
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(g) At each area where helicopters are being serviced or supplied, a carbon dioxide fire extinguisher
with a UL rating of at least 20 B, will be provided on the site and placed where it is available for
immediate wuse.

C. Spark arresters and mufflers.

Each internal combustion engine shall be equipped with a spark arrester qualified and rated under USDA
Forest Service Standard 5100-la as shown in the National Wildfire Coordination Group Spark Arrester Guide,
unless it is:

{a) Eguipped with a turbine-driven exhaust supercharger such as the turbocharger. There shall be no
exhaust bypass.

(b} A multi-position engine, such as on power saws which must meet the performance levels set forth in
the Society of Butomotive Engineers (SAE) "multi-positioned small engine exhaust fire ignition standard,
SAE recommended practice J335B" as now or hereafter amended.

(¢} A passenger carrying vehicle or light Ltruck, or medium truck up to 40,000 GVW, used on roads and
equipped with a factory designed muffler complete with baffles and an exhaust system in good working
condition.

(d) A heavy duty truck, such as a dump or log truck, or other vehicle used for commercial hauling,
used only on roads and equipped with a factory designed muffler and with a vertical stack exhaust system
extending above the cab.

Exhaust equipment described in this Subsection, including spark arresters and mufflers, shall be properly
ingtalled and constantly maintained in serviceable condition.

D. Pire Tools.

Contractor shall furnish serviceable fire fighting tools in a readily accessible fire tool box or
compartment of sound constructicn with a hinged 1lid and hasp so arranged that the box can be secured or
sealed. The box shall be red and marked *Fire Tools" in letters at least 1 inch high. It shall contain a

minimum cf:
{a) Two axes or Pulaskis with a 32 inch handle.
(b) Three adze eye hoes. One Pulaski may be substituted for one adze eyes hoe.
(¢) Three long handled, round point shovels, size 0 or larger.

E. Tank Truck.

Contractor shall provide a tank truck or trailer, containing not less than 300 gallons of water, during
yvarding, skidding, loading, land clearing, right-of-way clearing, mechanical falling, and mechanical
treastment of slash. Such tank truck or trailer shall be maintained in a serviceable conditicn and located
within 10 minutes, round trip, from each cperating side during Fire Precautionary Period (closed season),
except as provided under H.2.1.

The tank truck or trailer shall be equipped with a pump capable of discharging 20 gallons of water pexr
minute, using a 1/4 inch nozzle tip, through a 50 foot length of poly or rubber lined hose. In additiom,
500 feat of serviceable hard rubber poly or rubber lined or FJRI: hose of not less than 1 inch outside
diameter, fitted with a nozzle capable of discharging a straight stream of 1/4 inch diameter and a spray
pattern shall be immediately available for use. The tank, pump, nozzle and at least 250 feet, of the total
500 feet of hose, shall be connected and ready for use at all times. Synthetic hose may be used by
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agreemant .

If a trailer is used, it shall be equipped with a hitch to facilitate prompt movement. A serviceable tow
vehicle shall be immediately available for attachment to the trailer and must meet the time requirements
stated above. Such truck or trailer shall be eguipped to operate for a minimum of 8 hours.

Where designated on Contract Area Map, Contractor shall provide a tank trailer or water source and pumping
equipment, including accessories, which can be lifted and transported by the yarding system. The component
parts shall meet all specifications above. The tank trailer or water supply and pumping accessories shall
be deliverable to a fire, in area of operations, within 15 minutes of detection.

In lieu of the above tank trailer or water supply for helicopter operations, Centractor may provide a
suitable helicopter water bucket with a 300 gallon capacity. When Contractor provides a water bucket, a
water source shall be provided within 5 minutes round trip f£light time from operating side.

F. Communicaticns.

During Contractor's Operations, excluding powersaw falling and bucking, Contractor shall provide adegquate
two-way communication facilities to report a fire to Forest Service within 15 minutes of detection.
Citizen Band radios {(CB's) are not considered adequate two-way communications because FCC Regulations
prohibit commercial use.

G. Smoking and Open Fire Restrictions.

Smoking and fires shall be permitted only at the option of Centractor. Contractor shall not permit open
fires on Contract Area without advance permission in writing from Forest Service,

H. Blasting.

Blasting shall be permitted only for road construction purposes unless advance permission is cobtained from
Forest Service.

Whenever the Industrial Fire Precaution Level is II oxr greater, a fire security person equipped with a long
handled round point Mo. 0 or larger shovel and a 5 gallon backpack pump can filled with water, will stay at
location of blast for 1 hour after blasting is done. Blasting may be suspended by Forest Service, in areas
of high rate of spread and resistance to control.

Fuses shall not be used for blasting. Explesive cords shall not be used without permigsion of Forest
Service, which may specify conditions under which such explosives may be uged and precauticns to be taken.

I. Compliance with State Fire Laws.

Listing of specific fire precautionary measures in the foregoing Subsgecticns is not intended to relieve
Contractor in any way from compliance with State fire laws covering fire prevention and suppression
equipment, applicable to Contractor's Operations. ‘

J. Aircraft Communications.

Bvery aircraft used in conjunction with Contractor's Cperations shall be equipped with an operable radio
system., The radio system shall be capable of transmitting and receiving on VHF frequency 122.85 Megahertz
(MHz} with a minimum cutput of 5 watts at the transmitter. The system shall be located and installied so
that the pilot can operate it while flying. A shielded all-weather broad-band antenna shall be part of the
system. Radioc and antenna shall be properly installed and maintained.

Upon discovery or notification of a fire on Contract Area, all aircraft pilots controlled by Contractor
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shall monitor VHF frequency 122,85 MHz when within S miles of a fire and broadcast their intentions.
K. Leaging Block Eguipment.

Contractor shall provide a serviceable % gallon backpack pump full of water, one axe, and cne long handled
round point shovel, size 0 or larger, at each haulback block through which a running line passes.

The area below such blocks must be kept clear of all flammable debris under ¢ inches in diameter for a
distance of § feet in all directions. Material larger than 4 inches that poses a fire risk, such as punky
logs, must also be removed.

Contractor shall aveoid line-rub on rocks or woody material which may result in sparks or gutfficient heat to

cause ignition of fire,

K-H.2.0.1 - BURNINGC BY CONTRACTOR {06/2006)

Notwithstanding the Fire Precautionary Period limitation of H.2, Contractor is reguired to obtain written
permission from Forest Service prior to any burning on the National Forest Lands.
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K-1.2.2 - EMERGENCY FIREJPRECAUTIONS (05/2005)

Contractor shall restrict operations in accordance with the Industrial Fire Precaution Levels attached.
Forest Service may change the Industrial Fire Precaution Levels to other values upon revigion of the
National Fire Danger Rating System and may change the specific Industrial Fire Precaution Levels when such
changes are necessary for the protection of the Naticnal Forest. When sent te Contractor, the revised
Industrial Fire Precaution Levels will supersede the attached levels.

INDUSTRIAL FIRE PRECAUTTONS SCHEDULE

LEVEL INDUSTRIAL FIRE PRECAUTICN
7. Closed Seascn - Fire precaution requirements are in effect. A Fire Watch/Fire Security.is required at
thia and all higher levels unless otherwise waived.

IT. Partial Hootowl - The following may operate only between the hours of 8 p.m. and 1 p.m. local time:

power saws, except at loading sites;
cable yarding;

blasting;

welding or cutting of metal.

III. Partial shutdown - The following are prohibited:

cable yarding - except that gravity operated logging systems employing non-motorized carriages may be
operated between the hours of 8 p.m. and 1 p.m. local time when all blocks and moving lines are 10 feet or
more above the ground, excluding the line between the carriage and the choker.

power saws -~ except at loading sites and on tractor/skidder operations between the hours of 8 p.m. and 1

p.m. local time.
In addition, the following are permitted between the hours of 8 p.m. and 1 p.m. local time:

tractor, skidder, feller-buncher, forwarder, or shovel logging operations where tractors, skidders or
other equipment with a blade capable of constructing fireline are immediately available to quickly reach
and effectively attack a fire start;

mechanized loading and hauling;

blasting;

welding or cutting of metal; _

any other spark-emitting operation not specifically mentioned,

IV. General shutdown - All operatiéns are prohibited.

The following definitions shall apply to these Industrial Fire Precaution Levels:
Cable yarding systems: A yarding system employing cables and winches in a fixed position.

Closed Season (Fire Precauticnary Period): That time period each year when a fire hazard exists and as
described in A,12.

Hauling: Where hauling involves transit through more than one shutdown zone/regulated use area, the
precaution level at the woods site shall govern the level of haul restricticons, unless prohibited by other

than the Industrial Fire Precaution Level system.

Loading sites/woods site: A place where any product or material {including but not limited to logs,
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firewood, slash, soil, rock, poles, posts, etc.) is placed in or upon a truck or other vehicle.

Lo
Advance written waiver of the above precautions may be issued by the Contracting Officer or Forest Service
Representative.

Such waiver, or substitute precautions under H.2.1, shall prescribe measures to be taken by Contracter to
reduce the risk of ignition, and/cr the spread of fire., The Contracting Officer or Forest Service
Representative shall consider site specific weather factors, fuel conditions, and specific operaticns that
result in less risk of fire ignition and/or spread than contemplated when precaution level was predicted.
Consideration shall also be given'to measures that reduce the precaution levels above. Contractor shall
assure that all conditions of such waivers or substitute precautions are met.

Contractor shall obtain the predicted Industrial Fire Precaution Level from the appropriate Ranger District
headquarters. If predictions made after 6:00 p.m., local time, are significantly different than originally
estimated, Forest Service will inform Contractor when changes in restrictions or industrial precauticns are
indicated.

K-H.3.1 - ADDITIONAL AREA OF FIRE RESPONSIBILITY (95/2065)

The area within 200 feet slope distance of the center line of any road constructed or reconstructed under
this contract on National Forest lands outside of Contract Area shall be congidered as a part of Contract
Area in connection with responsibilities under H.3 and H.4 until the road has been accepted in writing by

Forest Service.

K-I.1.0 - DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY (05/20605)

Contractor and Forest Service hereby agree, acknowledge, and accept that there is ne expressed or implied
warranty provided by the Forest Service that guarantees the Contractor will be allowed to complete the
removal of products sold under the terms of the contract. TUpon execution of the contract, Contractor
hereby acknowledges the acceptance of the risk that this contract is subject to interruption or termination
as a result of litigation associated with the environmental analysis process used by the Forest Service in
the planning of this projeect. If such interruption or termination occurs due to litigationm, Contractor
agrees to accept as full compensaticn for such interruption remedies pursuant to I.3.3, or for termination

remedies pursuant to T.3.4.
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K-I.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred
in accordance with 36 CFR 223.52. The Producer Price Index used to determine when a drastic reduction in
price has occurred ig stated in A.20. Contractor will be notified whenever the Chief determines that a
drastic reduction in wood product prices has occurred. If the drastic reduction criteria specified in 36
CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will
add 1 year to the contract term, upon Contractor's written request. For each additional congecutive
quarter such a drastic reduction ocecurs, Contracting Officer will, upen written request, add an additional
3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend
the term of the contract by more than one year. Contracting Officer must receive Contractor's written
request for a market-related contract term addition before the expiration of this contract.

No more than 3 years shall be added to a contract's term by market-related contract term addition
unless the following conditions are met:

{i) The contract was awarded after December 31, 2006; and
(ii) A drastic reduction in wood product prices occurred in at least ten of twelve congecutive
quarters during the contract term, but not including the gquarter in which the contract was awarded.

For each qualifying quarter meeting the criteria in paragraphs (i) and {ii) of this provision, the
Forest Service will, upon the Contractor¢s written reguest, add an additienal 3 months during the normal
operating season tc the contract, except no single 3-month addition shall extend the term of a contract by
more than 1 year.

In no event shall a revised contract term exceed 10 years as a rezult of market-related contract term
addition.

Additional contract time may not be granted for thoze porticns of the contract that have a required
completion date or for those portions of the contract where Contracting Officer determines that the timber
is in need of urgent removal or that timber detericration or resource damage may result from delay.

K-I.3.1# - CONTRACT CHANGES (OPTION 1) (05/2065)

Contract dhanges involving volumes and/or values will use a weight ratio of_3.043% to convert net CCF

cruise volumes to Tons.
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K-I.6.8# (Option 1} - USE OF TIMBER tee/2004)

(a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1950, as
amended (16 USC 620, et seq.).

(b) Except for_None determined pursuant to public hearing to be surplus, unprocessed Included Timber
shall not be exported from the United States nor used in direct or indirect substitution for unprocessed
timber exported from private lands by Contractor or any person as defined in the RAct (16 USC 620e).

{c} Timber in the following form will be considered unprocessed:

(1) i, Trees or portions of trees or other roundwood not processed to standards and specifications

suitable for end product use;

{ii} Lumber, construction timbers, or cants intended for remanufacturing not meeting standards
defined in the Act {16 USC é20e); and

{iii) Aspen or other pulpwood bolts exceeding 100 inches in length.

(d) Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic
processing facility and shall not be mixed with logs intended for export.

(e) Prior to award, during the life of this contract, and for a period of 3 years from Termination
Date, Contractor shall furnish to Forest Service, upon request, records ghowing the volume and geographic

origin of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

(£} Pricr to delivering unprocessed Included Timber to another party, Contractor shall reguire each
buyer, exchangee, or recipient to execute an aeceptable agreement that will:

(i) Identify the Federal origin of the timber;

{ii} Specify domestic processing for the timber involved;

(i1ii} Require the execution of such agreements between the parties to any subsequent trangactions

involving the timber:

{iv}) Require that all hammer brands and/or yellow paint must remain on logs until they are either
legally exported or domestically processed, whichever ie applicable; and

(v} Otherwise comply with the requirements of the Act (16 USC 6204).

{g) No later than 10 days fellowing the execution of any such agreement between Contractor and
another party, Centractor shall furnish to Forest Service a copy of each such agreement. Contractor ghall
retain, for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all
Included Timber.

(h) Upecn request, all records dealing with origin and disposition of Included Timber shall be made
available to Contracting Officer.

3 (i) For breach of this Section, Forest Service may terminate this contract and take such other action as
may be provided by statute or regulation, including the imposition of penalties. When cerminated by Forest
Service under this Section, Forest Service will not be liable for any Claim submitted by Contractor

relating to the termination.



